702 KAR 4:160

KENTUCKY DEPARTMENT OF EDUCATION

DIVISION OF FACILITIES MANAGEMENT
AMENDMENT TO
STANDARD FORM OF AGREEMENT
BETWEEN OWNER AND ARCHITECT
AIA B141/CMa-1992
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2.4.6

ARTICLE 2

SCOPE OF ARCHITECTS BASIC SERVICES
DEFINITION
Revise the paragraph to read: "...and include structural, mechanical, electrical engineering and
senices and approvals required by 702 KAR 4:160, And the Request for Proposal."
SCHEMATIC DESIGN PHASE
Insert new paragraph: "Architect shall revise the scope of Work to be within the approved BG-1
budget or advise the owner to provide revised financial document BG-1 for the Owner to request

additional financial scope approved by KDE."

Insert new paragraph: "A project for a total new school facility shall include a master campus plan.”

DESIGN DEVELOPMENT PHASE

Insert new paragraph: "The Architect shall review the Construction Manager's cost estimate and
advise the Owner of any conflict with the budget established by the BG-1."

CONSTRUCTION DOCUMENTS PHASE

Change the word "assist" to "advise".

Revise paragraph to read: "The Architect shall be responsible assisting Owner in filing documents
required for and obtaining the approval of governmental authorities having jurisdiction over the

Project.”

Insert new paragraph: "The Architect shall review the Construction Manager's cost estimate and
advise the Owner of any conflict with the budget established by the BG-1."
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Insert new paragraph: "The Architect shall be responsible for assisting the owner in preparing and
placing the Adwertisement for Bids in the newspaper having the largest local circulation."

Insert new paragraph: "The Architect shall assist the Construction Manager in obtaining and
evaluating Bids, and shall make recommendations as to the award of Contracts to successful
Bidders and Material Suppliers."

Insert new paragraph: "The Architect shall assist the Construction Manager in conducting pre-bid
conferences with bidders."

CONSTRUCTION PHASE-ADMINISTRATION OF THE CONSTRUCTION CONTRACT

Revise paragraph to read: "The Architect's responsibility to provide Basic Senices for the
Construction Phase under this Agreement commences with the award of the Contract for
Construction and terminates when the final payment to all Contractors and Material Suppliers is due,
which coincides with KDE approval of the BG-4, May 1993, after a one-year warranty inspection is
completed and all Work is accepted by the Owner."

Revise sentence: In lieu of "written consent of’, insert "consultation with".

Delete: "...and (2) as an additional senice at the Owner's direction from time to time during the
correction period described in the Contracts for Construction."

Revise paragraph to read: "...the Architect shall keep the Owner informed of the progress and
quality of the Work with written reports, and shall endeavor to guard the Owner against defects and
deficiencies in the Work."

Revise paragraph to read: "The Architect, assisted by the Construction Manager, shall conduct
inspections, after certification of substantial completion by the Construction Manager, to determine
date or dates of Substantial Completion and the date of Final Completion."

Insert new sentence: "The Architect shall review and forward to the Owner all written warranties and
related close-out documents assembled by the Contractors and submitted by the Construction
Manager."

Add new paragraph: "The Architect shall provide a set of reproducible record drawings showing

significant changes in the Work made during construction based on marked-up prints, drawings, and
other data furnished by the Contractor to the Architect."

ARTICLE 3
ADDITIONAL SERVICES

GENERAL
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for Proposal.”
Delete paragraph in its entirety.

Insert new heading: TIME

Insert new paragraph: "The Architect shall perform Basic, Additional, and Optional Additional
Senices as expeditiously as is consistent with professional skill and care and the orderly progress
of the Project. The Architect shall consult with the Construction Manager to coordinate the
Architect's time schedule with the Project Schedule.”

ARTICLE 4
OWNER'S RESPONSIBILITY

Revise paragraph to read: "The Owner shall provide full information regarding requirements for the
Project, including Educational Specifications, interior and exterior space requirements and
relationships, flexibility and expandability, special equipment and systems, site requirements, and
the Owner's objectives, schedule and constraints."”

Revise paragraph to read: "The Owner shall establish and update an owerall budget for the Project
based on consultation with the Architect, the Construction Manager, and the Owner's Fiscal Agent,
as applicable, which shall include the Construction Cost, the Owner's other project costs and
reasonable contingencies related to all of these costs."

Revise paragraph to read: Second Sentence, "The Owner, through Board of Education Order, shall
examine and take action, in a timely manner, pertaining to documents submitted by the Architect..."

Revise paragraph toread: "...as described in the current edition of AIA Document B801/CMa," and
"...shall not be modified without consultation with the Architect.”

Revise paragraph to read: "...shall include, as applicable, delineation of current designated flood
plain limits, grades, and lines..."

Revise paragraph to read: "The Owner shall furnish the senices of Geotechnical Engineers when
such senices are deemed necessary and requested by the Architect, Consultants, and/or the
Construction Manager."

Revise paragraph to read: "...and reports required by law, government agencies, or the Contract

Documents."
Revise the paragraph to read: '
paragraph.)

'...at any time for the Project." (Delete remaining portion of



Manager and Construction Manager's consultants."
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RESPONSIBILITY FOR CONSTRUCTION COST
Delete paragraph in its entirety.

Revise paragraph to read: Delete "or negotiated proposal”; Add "Should cost exceed the budget a
minimum of 10%, the Architect, assisted by the Construction Manager, shall be responsible for
redesign in order to achieve the approved budget amount."

ARTICLE 7
ARBITRATION

Revise the paragraph to read: "...shall be subject to and decided by mediation in accordance with
the current procedures of the Mediation Center of Kentucky, 201 West Short, Suite 310, Lexington,
Kentucky, or other non-profit mediation councils approved by the Division of Facilities Management."

Change the word "arbitration" to "mediation".
Change the word "arbitration" to "mediation".

Delete the paragraph in its entirety.

ARTICLE 8
TERMINATION, SUSPENSION OR ABANDONMENT

Delete paragraph in its entirety.

ARTICLE 9
MISCELLANEOUS PROVISIONS

Revise paragraph to read: "...Construction Manager-Advisor Edition, and all KDE supplements,
current as of..."

Insert the following paragraphs: "The Architect shall carry professional liability insurance, including
errors and omissions, in addition to insurance to protect themselves from claims under Workman's
Compensation Acts; for claims for damages because of bodily injury, including death, to their
employees, and for other liability normally covered by such insurance and shall furnish evidence of
such insurance to the Owner."

"During the term of this Agreement, the Architect agrees to provide evidence of insurance coverage
in the amounts stated in 9.10.2. In addition, the Architect agrees to attempt to maintain continuous
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.2 Projects from $1,000,000 to $10,000,000 $500,000 per claim and
$500,000 per annual aggregate; and

.3 Projects in excess of $10,000,000 $1,000,000 per claim and
$1,000,000 per annual aggregate.

The deductible for these policies shall not exceed 5% of the total limit of liability."
"Sub-consultants to the Architect must carry professional liability coverage during the term of the
Agreement as stated in 9.10.1 and shall furnish evidence of such insurance to the Owner. The
minimum limit of liability for sub-consultants is $250,000."

"The Architect shall carry Commercial General Liability Insurance with limits of $500,000 per
occurrence and $1,000,000 aggregate. This policy shall be written or endorsed to include the
following provisions:

.1 The Owner shall be named as an additional insured;

.2 Waiver of Subrogation;

.3 Sewerability of Interest (Separation of Insureds); and

.4 Cross Liability Endorsement."

"The Architect shall carry Workmen's Compensation Insurance as required by statute, including
Employers Liability, with limits of:

.1 $100,000 each accident;

.2 $500,000 disease - policy limit; and

.3 $100,000 disease - each employee."

"The Architect shall carry: Automobile Liability Insurance, including coverage for hired and leased
vehicles, with limits of $500,000 per occurrence; and Non-Owned Automobile Liability Insurance,
including coverage for hired and leased wvehicles, with limits of $500,000 per occurrence."

"The abowe indicated coverages shall be subject to all of the terms, exclusions and conditions of the
policies. Certificates of Insurance shall be provided to the Owner upon execution of the Agreement

and prior to the commencement of senices by the Architect."

Insert a new paragraph: "The Architect and all Consultants shall provide the Owner with a notarized
non-collusion affidavit on current KDE form as required in the Request for Proposal."
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Revise sentence to read: "...in excess of that required by KDE carried by the Architect..."

Insert new sentence: "Expense of additional insurance cowverage requested by the Owner shall be
approved by the Board of Education prior to executing the Contract.”

Add to sentence: "...as specifically requested and approved by the Owner."

PAYMENT ON ACCOUNT OF BASIC SERVICES

Delete paragraph in its entirety.

Delete the first word: "Subsequent".

Add to sentence: "...and as approved by KDE."

Delete the phrases: "or negotiated proposals,” and "or proposals".

Revise phrase to read, "...the most recent estimate of Construction Cost as listed on Form BG-3,
May 1993, prepared by..."

Insert new paragraphs: "The Architect shall pay each project Consultant within 10 days upon receipt
of each payment from the Owner for senices rendered. Consultant's fees shall be based on a
typical 80% x total fee for work categories paid to the Architect for which the Consultant is
responsible. If such payments are not made in a timely manner, the Consultant may make a written
request that the Owner issue joint checks for all subsequent payments to the Architect naming the
Architect and the Consultant as payees.

Prior to final payment, the Architect shall provide the Owner a written statement of release from each
Consultant stating that all fees up to that point have been paid. (This clause does not apply to
Consultants, i.e., Geotechnical, Land Sunwey, having direct contracts with the Owner.) The Architect
shall be paid his construction phase fee at the same proportionate percentage as the construction's
completion with 10% of it being retained until final contract completion as designated by the
submission of the BG-4, May 1993, by the owner to the Kentucky Department of Education."

PAYMENTS WITHHELD

Insert new paragraph: "Should liquidated damages be assessed and received by the Owner, the
Owner shall pay the Architect and Consultants a prorata share of proceeds based on total amount
received for compensation of continued senices beyond the original approved contract time period.

ARTICLE 11
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Design Dewelopment Phase
Construction Documents Phase (Completed Plans & Specifications)
Bidding and Negotiation Phase
Construction Phase (Includes Retainage of 10%)
115 ADDITIONAL PROVISIONS
11.5.1 Delete paragraph in its entirety.

11.5.2 Delete the last sentence: "Amounts unpaid ... of the Architect.”
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(35%)
(75%)
(80%)
(100%)



